CONTRACTOR NOTES:

20.

OVERTIME: WORK PERFORMED DURING OVERTIME HOURS NOT INCLUDED IN THE
CONTRACT FOR CONSTRUCTION SHALL BE APPROVED IN ADVANCE VIA CHANGE
ORDER.

ALL WORK SHALL BE DONE IN A SAFE WORKMANLIKE MANNER AND IN STRICT
ACCORDANCE WITH THE LOCAL AND/ OR STATE (IF APPLICABLE) BUILDING CODES.
NATIONAL ELECTRIC CODE (NEC), ADA-ADAAGS (ADOPTED HANDICAPP ACCESSIBILTY
REQUIRMENTS), OSHA AND ALL APPLICABLE CODES, REGULATIONS, ORDINANCES AND
AUTHORITITES HAVEING JURISDICTION.

TO THE EXTENT REQUIRED BY LAW ALL WORK SHALL BE PERFORMED BY INDIVIDUALS DULY
LICENSED AND AUTHORIZED BY LAW TO PERFORM SAID WORK.

CONTRACTOR MAY AT ITS DISCRETION ENGAGE SUBCONTRACTORS TO PERFORM WORK
HEREUNDER, PROVIDED CONTRACTOR SHALL FULLY PAY SAID SUBCONTRACTOR AND IN
ALL INSTANCES REMAIN RESPONSIBLE FOR THE PROPER COMPLETION OF THIS CONTRACT.

EACH SUBCONTRACTOR IS RESPONSIBLE FOR HAVING A THROUGH KNOWLEDGE OF ALL
DRAWINGS AND SPECIFICATIONS IN THEIR RELATED FIELD. THE FAILURE TO ACQUAINT
THEMSELVES WITH THIS KNOWLEDGE DOES NOT RELIEVE THEM OF ANY RESPONSIBLITY FOR
PERFORMING THEIR WORK PROPERLY. NO ADDITIONAL COMPENSATION SHALL BE
ALLOWED BECASUE OF CONDITIONS THAT OCCUR DUE TO FAILURE TO FAMILIARIZE
WORKERS WITH THIS KNOWLEDGE.

THE CONTRACTOR SHALL MAINTAIN THE INTEGRITY OF THE BUILDING SECURITY AT ALL
TIMES. THIS INCLUDES KEEPING THE BUILDING SECURE FROM PERSONS, ENVIRONMENTAL
ELEMENTS OR HAZARDS. THE CONTRACTOR SHALL BE RESPONSIBLE TO MAINTAIN THE
INTEGRITY OF ALL EXISTING SECURITY SYSTEMS.

CONTRACTOR SHALL FURNISH OWNER APPROPRIATE RELEASES OR WAIVERS OF LIEN FOR
ALL WORK PERFORMED OR MATERIALS PROVIDED AT THE TIME THE NEXT PERIODIC
PAYMENT SHALL BE DUE.

CONTRACTOR SHALL PROVIDE ALL CHANGE ORDERS IN WRITING. CHANGE ORDER
SHALL DESCRIBE ALL COST, TIME AND INCLUDE A DESCRIPTION OF THE WORK. NO WORK
SHALL COMMENCE WITHOUT CHANGE ORDER BEING SIGNED AND APPROVED BY BOTH
OWNER AND ARCHITECT.

CONTRACTOR WARRANTS IT IS ADEQUATELY INSURED FOR INJURY TO ITS EMPLOYEES
AND OTHERS INCURRING LOSS OR INJURY AS A RESULT OF THE ACTS OF CONTRACTOR
OR ITS EMPLOYEES AND SUBCONTRACTORS.

CONTRACTOR SHALL AT ITS OWN EXPENSE OBTAIN ALL PERMITS NECESSARY FOR THE
WORK TO BE PERFORMED.

CONTRACTOR AGREES TO REMOVE ALL DEBRIS AND LEAVE THE PREMISES IN BROOM
CLEAN CONDITION.

IN THE EVENT OWNER SHALL FAIL TO PAY ANY PERIODIC OR INSTALLMENT PAYMENT DUE
HEREUNDER, CONTRACTOR MAY CEASE WORK WITHOUT BREACH PENDING PAYMENT
OR RESOLUTION OF ANY DISPUTE.

CONTRACTOR SHALL NOT BE LIABLE FOR ANY DELAY DUE TO CIRCUMSTANCES BEYOND
ITS CONTROL INCLUDING STRIKES, CASUALTY OR GENERAL UNAVAILABILITY OF
MATERIALS.

. THE CONTRACTOR SHALL COMPLY WITH ALL APPLICABLE OSHA RULES AND

REGULATIONS.

ALL CONSTRUCTION CONDITIONS TO BE VERIFIED IN THE FIELD, ANY DISCREPANCIES,
OMISSIONS AND ERRORS DISCOVERED BY THE CONTRACTOR SHALL BE BROUGHT TO
THE ARCHITECT'S ATTENTION AT ONCE. THIS INCLUDES EXISTING AND NEW CONDITIONS
AND DIMENSIONS. THE CONTRACTOR IS NOT TO PROCEED WITH OUT CONTACTING THE
ARCHITECT.

. THE CONTRACT DOCUMENTS ARE A GRAPHIC REPRESENTATION OF THE CONDITIONS

AND THE WORK TO BE DONE. THESE DOCUMENTS SHOULD NOT BE SCALED. THE WRITTEN
DIMENSIONS SHALL TAKE PRECEDENT OVER ANY AND ALL SCALED DIMENSIONS. THE
MANUFACTURERS SPECIFICATIONS SUPERSEDE THE CONTRACT DOCUMENTS AS
APPLICABLE.

ANY DEVIATION FROM THE CONTRACT DOCUMENTS MUST BE APPROVED BY THE
ARCHITECT PRIOR TO CONSTRUCTION. ANY CHANGES THAT ARE NOT APPROVED SHALL
BECOME THE RESPONSIBILITY OF THE CONTRACTOR

ALL MATERIALS, SYSTEMS, AND COMPONENTS SHALL BE AS SPECIFIED AND INSTALLED IN
ACCORDANCE WITH THE MANUFACTURER'S INSTRUCTIONS AND SPECIFICATIONS. THE
CONTRACTOR COORDINATES THE WORK OF ALL TRADES, IN ORDER TO ASSURE PROPER
COORDINATION.

. THE CONTRACTOR IS RESPONSIBLE FOR THE STORAGE AND SECURITY OF ALL BUILDING

MATERIALS. THEY SHALL KEEP THE PREMISES AND WORK AREA IN A REASONABLY NEAT
AND ORDERLY CONDITION. THE CLEANING OF THE AREAS ON A TIMELY BASIS IS NOT TO
INTERFERE WITH ANY CONSTRUCTION CURRENTLY UNDER WAY.

THE CONTRACTOR SHALL KEEP WORK AREA CLEAN AND FREE OF DEBRIS AND IS TO
REMOVE ALL TRASH AND DEBRIS FROM THE CONSTRUCTION AREA DAILY.

DOORS & MANEUVERING CLEARANCES
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THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE TIMELY ORDERING OF MATERIALS TO
PROHIBIT DELAYS OF THE CONSTRUCTION SCHEDULE OF THIS PROJECT. IT IS THE
RESPONSIBILITY OF THE CONTRACTOR TO COORDINATE DELIVERY OF MATERIALS IN A
TIMELY MANNER.

THE GENERAL CONTRACTOR SHALL RESPOND TO ALL REQUIREMENTS OF THE
ENGINEER/ARCHITECT FOR VERIFICATIONS, RESPONSES AND SUBMISSIONS.

DURING ENTIRE CONSTRUCTION PERIOD, PROVIDE ONE U.L. LISTED 2A:20BC DRY
CHEMICAL FIRE EXTINGUISHER, OR ONE STANDARD U.L. LISTED 2-1/2 GALLON WATER
(E-10) AND ONE U.L. LISTED 10BC CARBON DIOXIDE FIRE EXTINGUISHER MOUNTED
TOGETHER IN EACH 3000 SQ. FT. OF WORK AREA OR FRACTION THEREOF (MINIMUM OF
TWO AVAILABLE IN ALL CONSTRUCTION AREAS AT ALL TIMES.)

CONTRACTOR IS RESPONSIBLE FOR PROTECTING ADJACENT PREMISES FROM MOISTURE,
CONSTRUCTION NOISE, DUST AND DEBRIS.

ANY DAMAGE CAUSED BY THE CONTRACTOR TO EXISTING FACILITY TO REMAIN SHALL BE
REPAIRED TO BEFORE DAMAGE CONDITIONS AT THE CONTRACTOR'S SOLE EXPENSE.

COORDINATE ALL WORK TO BE DONE WITH ALL THE CONTRACTORS INVOLVED PRIOR TO
INSTALLATION.

FIELD VERIFY LOCATIONS OF PIPING, EQUIPMENT, STRUCTURAL COMPONENTS, ETC.
PRIOR TO COMMENCING ANY WORK.

PROVIDE ADA COMPLIANT PRO WRAP DRAIN AND STOP INSULATION SYSTEM OR
DRAINSHEILD ON ALL LAVATORIES.

ALL SPECIFIED ELECTRICAL NOTES ARE REQUIRED, ALL EQUIPMENT AND OUTLETS ARE TO
BE PLACED BY GENERAL CONTRACTOR.

FIRE EXTINGUISHERS, SMOKE AND FIRE DETECTION SYSTEMS TO BE INSTALLED BY GENERAL
CONTRACTOR PER LOCAL CODE.

ALL DIMENSIONS TO BE VERIFIED BY GENERAL CONTRACTOR ON SITE.

GENERAL CONTRACTOR SHALL MAKE FINAL CONNECTIONS TO ALL OWNER FURNISHED
ITEMS.

GENERAL CONTRACTOR IS RESPONSIBLE TO COORDINATE DELIVERY, RECEIVE, UNLOAD,
STORE, PROTECT ITEMS CALLED FOR IN SCOPE OF WORK FROM THE DELIVERY TRUCK INTO
STORAGE AND THROUGH THE COMPLETE INSTALLATION PROCESS, ANY ITEMS DAMAGED
AFTER RECEIVING BY CONTRACTOR SHALL BE REPLACED AS DETERMINED BY THE OWNER,
AT THE CONTRACTOR'S SOLE EXPENSE.

ALL WOOD IN CONTACT WITH CONCRETE MUST BE PRESSURE TREATED MOISTURE
RESISTANT.

ALL ROOF PENETRATIONS AS REQUIRED TO MAINTAIN A WATERTIGHT / PRE- PENETRATED
ROOF SYSTEM.

PROVIDE SIGN ON EXTEROR DOORS, 1" HIGH LETTERS.
ALL DOOR HARDWARE TO MEET ADA GUIDELINES.

PROVIDE SIGN STATING MAXIMUM OCCUPANT LOAD WHERE REQUIRED BY AUTHORITY
HAVING JURISDICTION.

PROVIDE FIRESTOPPING MATERIAL AT ALL PENETRATIONS OF ANY FIRE WALL.

ACCESSIBILITY NOTES:

H.C. ACCESS TO THESE FACILITIES SHALL BE PROVIDED AT PRIMARY ENTRANCE

THE SLOPE OF PUBLIC WALKS SHALL NOT EXCEED MAX CROSS SLOPE 2% WALKING
SURFACE SLOPING GREATER THEN 2% SHALL BE SLIP RESISTANT

EVERY REQUIRED EXIT DOORWAY SHALL BE SIZED FOR A DOOR NOT LESS THEN 3'-0" WIDE
BY NOT LESS THEN 6'-8" HIGH CAPABLE OF OPENING 90° DEGREES AND MOUNTED TO
THAT THE CLEAR WIDTH OF EXIT WAY IS 32" MIN.

THRESHOLD TO BE MAX 1/4" ABOVE ADJACENT FINISH FLOOR

MAXIMUM EFFORT TO OPERATE DOORS SHALL NOT EXCEED 5 LBS.

THE BOTTOM 10" OF ALL DOORS EXCEPT AUTOMATIC AND SLIDING SHALL HAVE A
SMOOTH UNINTERRUPTED SURFACE.

PROVIDE LEVER TYPE HARDWARE, PANIC BARS, PUSH-PULL ACTIVATING BARS, OR OTHER
HARDWARE DESIGNED TO PROVIDE PASSAGE WITHOUT REQUIRING THE ABILITY TO
GRASP THE OPENING HARDWARE (30" TO 44" AFF.)

DOORS, DOORWAYS, AND GATES THAT ARE PART OF AN ACCESSIBLE ROUTE SHALL COMPLY WITH
404.

404.2.1 REVOLVING DOORS, GATES, AND TURNSTILES. REVOLVING DOORS, REVOLVING GATES, AND TURNSTILES SHALL
NOT BE PART OF AN ACCESSIBLE ROUTE.

404.2.2 DOUBLE-LEAF DOORS AND GATES. AT LEAST ONE OF THE ACTIVE LEAVES OF DOORWAYS WITH TWO LEAVES
SHALL COMPLY WITH 404.2.3 AND 404.2.4.

404.2.3 CLEAR WIDTH. DOOR OPENINGS SHALL PROVIDE A CLEAR WIDTH OF 32 INCHES (815 MM) MINIMUM. CLEAR
OPENINGS OF DOORWAYS WITH SWINGING DOORS SHALL BE MEASURED BETWEEN THE FACE OF THE DOOR AND THE
STOP, WITH THE DOOR OPEN 90 DEGREES. OPENINGS MORE THAN 24 INCHES (610 MM) DEEP SHALL PROVIDE A CLEAR
OPENING OF 36 INCHES (915 MM) MINIMUM. THERE SHALL BE NO PROJECTIONS IN TO THE REQUIRED CLEAR OPENING
WIDTH LOWER THAN 34 INCHES (865 MM) ABOVE THE FINISH FLOOR OR GROUND. PROJECTIONS INTO THE CLEAR
OPENING WIDTH BETWEEN 34 INCHES (865 MM) AND 80 INCHES (2030 MM) ABOVE THE FINISH FLOOR OR GROUND
SHALL NOT EXCEED 4 INCHES (100 MM).

EXCEPTIONS:
1. IN ALTERATIONS, A PROJECTION OF 2INCH (16 MM) MAXIMUM INTO THE REQUIRED CLEAR WIDTH
SHALL BE PERMITTED FOR THE LATCH SIDE STOP.

2. DOOR CLOSERS AND DOOR STOPS SHALL BE PERMITTED TO BE 78
ABOVE THE FINISH FLOOR OR GROUND.

404.2.4 MANEUVERING CLEARANCES. MINIMUM MANEUVERING CLEARANCES AT DOORS AND GATES SHALL COMPLY
WITH 404.2.4. MANEUVERING CLEARANCES SHALL EXTEND THE FULL WIDTH OF THE DOORWAY AND THE REQUIRED
LATCH SIDE OR HINGE SIDE CLEARANCE.

EXCEPTION: ENTRY DOORS TO HOSPITAL PATIENT ROOMS SHALL NOT BE REQUIRED TO PROVIDE THE CLEARANCE
BEYOND THE LATCH SIDE OF THE DOOR.

404.2.4.1 SWINGING DOORS AND GATES. SWINGING DOORS AND GATES SHALL HAVE MANEUVERING CLEARANCES
COMPLYING WITH TABLE 404.2.4.1.

404.2.4.2 DOORWAYS WITHOUT DOORS OR GATES, SLIDING DOORS, AND FOLDING DOORS. DOORWAYS LESS THAN 36
INCHES (915 MM) WIDE WITHOUT DOORS OR GATES, SLIDING DOORS, OR FOLDING DOORS SHALL HAVE
MANEUVERING CLEARANCES COMPLYING WITH TABLE 404.2.4.2.

404.2.4.3 RECESSED DOORS AND GATES. MANEUVERING CLEARANCES FOR FORWARD APPROACH SHALL BE
PROVIDED WHEN ANY OBSTRUCTION WITHIN 18 INCHES (455 MM) OF THE LATCH SIDE OF A DOORWAY PROJECTS
MORE THAN 8 INCHES (205 MM) BEYOND THE FACE OF THE DOOR, MEASURED PERPENDICULAR TO THE FACE OF THE
DOOR OR GATE.

ADVISORY 404.2.4.3 RECESSED DOORS AND GATES. A DOOR CAN BE RECESSED DUE TO WALL THICKNESS OR BECAUSE
OF THE PLACEMENT OF CASEWORK AND OTHER FIXED ELEMENTS ADJACENT TO THE DOORWAY. THIS PROVISION MUST
BE APPLIED WHEREVER DOORS ARE RECESSED.

404.2.5 THRESHOLDS. THRESHOLDS, IF PROVIDED AT DOORWAYS, SHALL BE 3 INCH (13 MM) HIGH MAXIMUM. RAISED
THRESHOLDS AND CHANGES IN LEVEL AT DOORWAYS SHALL COMPLY WITH 302 AND 303.

INCHES (1980 MM) MINIMUM

EXCEPTION: EXISTING OR ALTERED THRESHOLDS 4 INCH (19 MM) HIGH MAXIMUM THAT HAVE A BEVELED EDGE ON
EACH SIDE WITH A SLOPE NOT STEEPER THAN 1:2 SHALL NOT BE REQUIRED TO COMPLY WITH 404.2.5.

404.2.6 DOORS IN SERIES AND GATES IN SERIES. THE DISTANCE BETWEEN TWO HINGED OR PIVOTED DOORS IN SERIES
AND GATES IN SERIES SHALL BE 48 INCHES (1220 MM) MINIMUM PLUS THE WIDTH OF DOORS OR GATES SWINGING INTO
THE SPACE.

404.2.7 DOOR AND GATE HARDWARE. HANDLES, PULLS, LATCHES, LOCKS, AND OTHER OPERABLE PARTS ON DOORS
AND GATES SHALL COMPLY WITH 309.4. OPERABLE PARTS OF SUCH HARDWARE SHALL BE 34 INCHES (865 MM)
MINIMUM AND 48 INCHES (1220 MM) MAXIMUM ABOVE THE FINISH FLOOR OR GROUND. WHERE SLIDING DOORS ARE
IN THE FULLY OPEN POSITION, OPERATING HARDWARE SHALL BE EXPOSED AND USABLE FROM BOTH SIDES.

EXCEPTIONS:

1. EXISTING LOCKS SHALL BE PERMITTED IN ANY LOCATION AT EXISTING GLAZED DOORS WITHOUT STILES,
EXISTING OVERHEAD ROLLING DOORS OR GRILLES, AND SIMILAR EXISTING DOORS OR GRILLES THAT ARE
DESIGNED WITH LOCKS THAT ARE ACTIVATED ONLY AT THE TOP OR BOTTOM RAIL.

2. ACCESS GATES IN BARRIER WALLS AND FENCES PROTECTING POOLS, SPAS, AND HOT TUBS SHALL BE
PERMITTED TO HAVE OPERABLE PARTS OF THE RELEASE OF LATCH ON SELF-LATCHING DEVICES AT 54 INCHES
(1370 MM) MAXIMUM ABOVE THE FINISH FLOOR OR GROUND PROVIDED THE SELF-LATCHING DEVICES
ARE NOT ALSO SELF-LOCKING DEVICES AND OPERATED BY MEANS OF A KEY, ELECTRONIC OPENER, OR INTEGRAL

COMBINATION LOCK.

ADVISORY 404.2.7. DOOR AND GATE HARDWARE. DOOR HARDWARE THAT CAN BE OPERATED WITH A CLOSED FIST
OR A LOOSE GRIP ACCOMMODATES THE GREATEST RANGE OF USERS. HARDWARE THAT REQUIRES SIMULTANEOUS
HAND AND FINGER MOVEMENTS REQUIRE GREATER DEXTERITY AND COORDINATION, AND IS NOT RECOMMENDED.

404.2.8 CLOSING SPEED. DOOR AND GATE CLOSING SPEED SHALL COMPLY WITH 404.2.8.

404.2.8.1 DOOR CLOSERS AND GATE CLOSERS. DOOR CLOSERS AND GATE CLOSERS SHALL BE ADJUSTED SO THAT
FROM AN OPEN POSITION OF 90 DEGREES, THE TIME REQUIRED TO MOVE THE DOOR TO A POSITION OF 12 DEGREES
FROM THE LATCH IS 5 SECONDS MINIMUM.

404.2.8.2 SPRING HINGES. DOOR AND GATE SPRING HINGES SHALL BE ADJUSTED SO THAT FROM THE OPEN POSITION
OF 70 DEGREES, THE DOOR OR GATE SHALL MOVE TO THE CLOSED POSITION IN 1.5 SECONDS MINIMUM.

404.2.9 DOOR AND GATE OPENING FORCE. FIRE DOORS SHALL HAVE A MINIMUM OPENING FORCE ALLOWABLE BY
THE APPROPRIATE ADMINISTRATIVE AUTHORITY. THE FORCE FOR PUSHING OR PULLING OPEN A DOOR OR GATE OTHER
THAN FIRE DOORS SHALL BE AS FOLLOWS:

1. INTERIOR HINGED DOORS AND GATES: 5 POUNDS (22.2 N) MAXIMUM.
2. SLIDING OR FOLDING DOORS: 5 POUNDS (22.2 N) MAXIMUM.

3. EXTERIOR HINGED DOORS SHALL BE DESIGNED SO THAT SUCH DOORS
OPEN WITH A FORCE NOT EXCEEDING 8.5 POUNDS (37.8 N).

THESE FORCES DO NOT APPLY TO THE FORCE REQUIRED TO RETRACT LATCH BOLTS OR DISENGAGE OTHER DEVICES
THAT HOLD THE DOOR OR GATE IN A CLOSED POSITION.

ADVISORY 404.2.9 DOOR AND GATE OPENING FORCE. THE MAXIMUM FORCE PERTAINS TO THE CONTINUOUS
APPLICATION OF FORCE NECESSARY TO FULLY OPEN A DOOR, NOT THE INITIAL FORCE NEEDED TO OVERCOME THE
INERTIA OF THE DOOR. IT DOES NOT APPLY TO THE FORCE REQUIRED TO RETRACT BOLTS OR TO DISENGAGE OTHER
DEVICES USED TO KEEP THE DOOR IN A CLOSED POSITION. FLORIDA LAW, 5.553.504(6),F.S., ESTABLISHES REQUIREMENTS
FOR EXTERIOR DOOR OPENING FORCE.

404.2.8.2 SPRING HINGES. DOOR AND GATE SPRING HINGES SHALL BE ADJUSTED SO THAT FROM THE OPEN POSITION
OF 70 DEGREES, THE DOOR OR GATE SHALL MOVE TO THE CLOSED POSITION IN 1.5 SECONDS MINIMUM.

404.3 AUTOMATIC AND POWER-ASSISTED DOORS AND GATES. AUTOMATIC DOORS AND GATES SHALL COMPLY WITH
404.3. FULL-POWERED AUTOMATIC DOORS SHALL COMPLY WITH ANSI/BHMA A156.10 (INCORPORATED BY REFERENCE,
SEE "REFERENCED STANDARDS" IN CHAPTER 1.) LOW-ENERGY AND POWER-ASSISTED DOORS SHALL COMPLY WITH
ANSI/BHMA A156.19 (1997 OR 2002 EDITION) (INCORPORATED BY REFERENCE, SEE "REFERENCED STANDARDS" IN
CHAPTER 1).

404.3.1 CLEAR WIDTH. DOORWAYS SHALL PROVIDE A CLEAR OPENING OF 32 INCHES (815 MM) MINIMUM IN
POWER-ON AND POWER-OFF MODE.THE MINIMUM CLEAR WIDTH FOR AUTOMATIC DOOR SYSTEMS IN A DOORWAY
SHALL BE BASED ON THE CLEAR OPENING PROVIDED BY ALL LEAVES IN THE OPEN POSITION.

404.3.2 MANEUVERING CLEARANCE. CLEARANCES AT POWER-ASSISTED DOORS AND GATES SHALL COMPLY WITH
404.2.4. CLEARANCES AT AUTOMATIC DOORS AND GATES WITHOUT STANDBY POWER AND SERVING AN ACCESSIBLE
MEANS OF EGRESS SHALL COMPLY WITH 404.2.4.

EXCEPTION: WHERE AUTOMATIC DOORS AND GATES REMAIN OPEN IN THE POWER-OFF CONDITION, COMPLIANCE
WITH 404.2.4 SHALL NOT BE REQUIRED.

404.3.5 CONTROLS. MANUALLY OPERATED CONTROLS SHALL COMPLY WITH 309. THE CLEAR FLOOR SPACE ADJACENT
TO THE CONTROL SHALL BE LOCATED BEYOND THE ARC OF THE DOOR SWING.
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Maneuvering Clearances at Doors (Continued)

SECTION 00 72 00 - GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION

“General Conditions of the Contract for Construction”, AIA A201 is hereby made a part of these documents as if bound herein. Copies of the AIA A201 can
be obtained from Owner’s Representative.

END OF SECTION 00 72 00

SECTION 01 20 00 - PRICE AND PAYMENT PROCEDURES

PART 1 - GENERAL

1.1 CONTRACT MODIFICATION PROCEDURES

A. On Owner's approval of a proposal from Contractor on AIA Document G709, Architect will issue a Change Order on AIA Document G701, for all changes to the
Contract Sum or the Contract Time.

B. When Owner and Contractor disagree on the terms of a proposal, Architect may issue a Construction Change Directive on AIA Document G714, instructing
Contractor to proceed with the change, for subsequent inclusion in a Change Order. Construction Change Directive will contain a description of the change and
designate the method to be followed to determine changes to the Contract Sum or the Contract Time.

1.2 PAYMENT PROCEDURES

A. Submit a Schedule of Values at least 10 days before the initial Application for Payment. Break down the Contract Sum into at least one line item for each
Specification Section in the Project Manual table of contents. Coordinate the Schedule of Values with Contractor's Construction Schedule.

1. Round amounts to nearest whole dollar; total shall equal the Contract Sum.

2. Provide separate line items in the Schedule of Values for initial cost of materials and for total installed value of that part of the Work.

B. Submit 3 copies of each application for payment on AIA Document G702/703, according to the schedule established in Owner/Contractor Agreement.

1. With each Application for Payment, submit waivers of mechanic's liens from subcontractors, sub-subcontractors, and suppliers for construction period covered
by the previous application.

2. Submit final Application for Payment after completion of Project closeout procedures with release of liens and supporting documentation.

a. Include consent of surety to final payment on AIA Document G707 and insurance certificates.

b. Submit final meter readings for utilities, a record of stored fuel, and similar data as of the date of Substantial Completion.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 01 20 00

SECTION 01 30 00 - ADMINISTRATIVE REQUIREMENTS

PART 1 - GENERAL

1.1 PROJECT MANAGEMENT AND COORDINATION

A. Coordinate construction to ensure efficient and orderly installation of each part of the Work.

B. Schedule and conduct progress meetings at Project site at regular intervals. Notify Owner and Architect of meeting dates and times. Require attendance of
each subcontractor or other entity concerned with current progress or involved with planning or coordination of future activities.

1. Architect will record minutes and distribute to everyone concerned, including Owner and Architect.

1.2 SUBMITTAL PROCEDURES

A. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that require sequential activity.

1. No extension of the Contract Time will be authorized because of failure to transmit submittals enough in advance of the Work to permit processing, including
resubmittals.

2. Submit three copies of each submittal. Architect will return one copy.

3. Architect will discard submittals received from sources other than Contractor.

B. Place a permanent label or title block on each submittal for identification. Provide a space approximately 6 by 8 inches on label or beside title block to record
Contractor's review and approval markings and action taken by Architect. Include the following information on the label:

1. Project name.

2. Date.

3. Name and address of Contractor.

4. Name and address of subcontractor or supplier.

5. Number and title of appropriate Specification Section.

C. Identify deviations from the Contract Documents on submittals.

D. Contractor's Construction Schedule Submittal Procedure: Submit two copies of schedule within 15 days after date established for Commencement of the Work.
PART 2 - PRODUCTS

2.1 ACTION SUBMITTALS

A. Product Data: Mark each copy to show applicable products and options. Include the following:

1. Manufacturer's written recommendations, product specifications, and installation instructions.

2. Wiring diagrams showing factory-installed wiring.

3. Printed performance curves and operational range diagrams.

4. Testing by recognized testing agency.

5. Compliance with specified standards and requirements.

B. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base Shop Drawings on reproductions of the Contract Documents or
standard printed data. Submit on sheets at least 8-1/2 by 11 inches but no larger than 30 by 42 inches. Include the following:

1. Dimensions and identification of products.

2. Fabrication and installation drawings and roughing-in and setting diagrams.

3. Wiring diagrams showing field-installed wiring.

4. Notation of coordination requirements.

5. Notation of dimensions established by field measurement.

C. Samples: Submit Samples for review of kind, color, pattern, and texture and for a comparison of these characteristics between submittal and actual component
as delivered and installed. Include name of manufacturer and product name on label.

1. If variation is inherent in material or product, submit at least three sets of paired units that show variations.

2.2 INFORMATION SUBMITTALS

A. Qualification Data: Include lists of completed projects with project names and addresses, names and addresses of architects and owners, and other information
specified.

B. Product Certificates: Prepare written statements on manufacturer's letterhead certifying that product complies with requirements in the Contract Documents.
2.3 CONTRACTOR'S CONSTRUCTION SCHEDULE

A. Gantt-Chart Schedule: Submit a comprehensive, fully developed, horizontal Gantt-chart-type schedule within 15 days of date established for commencement
of the Work.

B. Preparation: Indicate each significant construction activity separately. Identify first workday of each week with a continuous vertical line.

PART 3 - EXECUTION

3.1 SUBMITTAL REVIEW

A. Review each submittal and check for coordination with other Work of the Contract and for compliance with the Contract Documents. Note corrections and field
dimensions. Mark with approval stamp before submitting to Architect.

B. Architect will review each action submittal, make marks to indicate corrections or modifications required, stamp and mark as appropriate to indicate action taken,
and return copies less those retained.

3.2 CONTRACTOR'S CONSTRUCTION SCHEDULE

A. Distribute copies of approved schedule to Owner, Architect, subcontractors, testing and inspecting agencies, and parties identified by Contractor with a
need-to-know schedule responsibility. When revisions are made, distribute updated schedules to the same parties.

B. Updating: At weekly intervals, update schedule to reflect actual construction progress and activities. Issue schedule one week before each regularly scheduled
progress meeting.

1. As the Work progresses, indicate Actual Completion percentage for each activity.

END OF SECTION 01 30 00

SECTION 01 42 00 - REFERENCES

PART 1 - GENERAL

1.1 DEFINITIONS

A. General: Basic Contract definitions are included in the Conditions of the Contract.

B. "Approved": When used to convey Owner’s action on Contractor's submittals, applications, and requests, "approved" is limited to Owner’s duties and
responsibilities as stated in the Conditions of the Contract.

C. "Directed": A command or instruction by Owner. Other terms including "requested," "authorized,
the same meaning as "directed.”

D. "Indicated": Requirements expressed by graphic representations or in written form on Drawings, in Specifications, and in other Contract Documents. Other
terms including "shown," "noted," "scheduled," and "specified" have the same meaning as "indicated."

E. "Regulations": Laws, ordinances, statutes, and lawful orders issued by authorities having jurisdiction, and rules, conventions, and agreements within the
construction industry that control performance of the Work.

F. "Furnish": Supply and deliver to Project site, ready for unloading, unpacking, assembly, installation, and similar operations.

G. "Install": Operations at Project site including unloading, temporarily storing, unpacking, assembling, erecting, placing, anchoring, applying, working to dimension,
finishing, curing, protecting, cleaning, and similar operations.

H. "Provide": Furnish and install, complete and ready for the intended use.

I. "Project Site": Space available for performing construction activities. The extent of Project site is shown on Drawings and may or may not be identical with the
description of the land on which Project is to be built.

1.2 INDUSTRY STANDARDS

A. Applicability of Standards: Unless the Contract Documents include more stringent requirements, applicable construction industry standards have the same
force and effect as if bound or copied directly into the Contract Documents to the extent referenced. Such standards are made a part of the Contract Documents
by reference.

B. Publication Dates: Comply with standards in effect as of date of the Contract Documents, unless otherwise indicated.

C. Copies of Standards: Each entity engaged in construction on Project should be familiar with industry standards applicable to its construction activity. Copies of
applicable standards are not bound with the Contract Documents.

1. Where copies of standards are needed to perform a required construction activity, obtain copies directly from publication source.

1.3 ABBREVIATIONS AND ACRONYMS

A. Industry Organizations: Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of
the entities indicated in Gale Research's "Encyclopedia of Associations" or in Columbia Books' "National Trade & Professional Associations of the U.S."

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01 42 00

SECTION 01 50 00 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

1.1 SECTION REQUIREMENTS

A. Use Charges: Cost or use charges for temporary facilities shall be included in the Contract Sum.

B. Use water and electric power from Owner's existing system without metering and without payment of use charges.

C. Electrical Service: Comply with NEMA, NECA, and UL standards and regulations for temporary electric service. Install service to comply with NFPA 70.
PART 2 - PRODUCTS

2.1 EQUIPMENT

A. Heating Equipment: Unless Owner authorizes use of permanent heating system, provide vented, self-contained heaters with thermostatic control.

1. Use of gasoline-burning space heaters, open-flame heaters, or salamander-type heating units is prohibited.

2. Heating Units: Listed and labeled, by a testing agency acceptable to authorities having jurisdiction, and marked for intended use.

PART 3 - EXECUTION

3.1 TEMPORARY UTILITIES

A. General: Arrange with utility company, Owner, and existing users for time when service can be interrupted, if necessary, to make connections for temporary
services.

B. Sanitary Facilities: Use of Owner's existing toilet facilities will be permitted, as long as facilities are cleaned and maintained in a condition acceptable to Owner.
At Substantial Completion, restore these facilities to condition existing before initial use.

C. Heating and Cooling: Provide temporary heating and cooling required for curing or drying of completed installations or for protecting installed construction from
adverse effects of low temperatures or high humidity. Select equipment that will not have a harmful effect on completed installations or elements being installed.
D. Provide temporary lighting with local switching that provides adequate illumination for construction operations, observations, inspections, and traffic conditions.
3.2 TEMPORARY SUPPORT FACILITIES

A. Provide field offices, storage and fabrication sheds, and other support facilities as necessary for construction operations.

B. Provide waste-collection containers in sizes adequate to handle waste from construction operations. Collect waste daily and, when containers are full, legally
dispose of waste off-site. Comply with requirements of authorities having jurisdiction.

C. Install project identification and other signs in locations approved by Owner and Architect to inform the public and persons seeking entrance to Project.

3.3 TEMPORARY SECURITY AND PROTECTION FACILITIES

A. Provide temporary environmental protection, operate temporary facilities, and conduct construction in ways and by methods that comply with environmental
regulations and that minimize possible air, waterway, and subsoil contamination or pollution or other undesirable effects.

B. Provide temporary enclosures for protection of construction and workers from inclement weather and for containment of heat.

C. Provide floor-to-ceiling dustproof partitions to limit dust and dirt migration and to separate areas occupied by Owner and tenants from fumes and noise.

D. Comply with requirements of authorities having jurisdiction for erecting structurally adequate barricades, including warning signs and lighting.

E. Remove and safely store existing window treatment during construction.

1. Clean and reinstall at time of Substantial Completion.

E. Furnish and install site enclosure in a manner that will prevent easy entering except by entrance gates.

F. Install and maintain temporary fire-protection facilities. Comply with NFPA 241.

3.4 TERMINATION AND REMOVAL

A. Temporary Utilities: At earliest feasible time, when acceptable to Owner, change over from use of temporary service to use of permanent service.

B. Remove temporary facilities and controls no later than Substantial Completion. Personnel remaining after Substantial Completion will be permitted to use
permanent facilities, under conditions acceptable to Owner.

END OF SECTION 01 50 00

selected," "approved," "required," and "permitted" have

SECTION 01 60 00 - PRODUCT REQUIREMENTS

PART 1 - GENERAL

1.1 SECTION REQUIREMENTS

A. The term "product” includes the terms "material," "equipment,” "system," and terms of similar intent.

C. Product Substitutions will only be considered when specified product is no longer available.

D. Product Substitutions: Substitutions include changes in products, materials, equipment, and methods of construction from those required by the Contract
Documents and proposed by Contractor after award of the Contract.

1. Submit three copies of each request for product substitution.

2. Submit requests within days after the Notice of Award.

3. Do not submit unapproved substitutions on Shop Drawings or other submittals.

4. |dentify product to be replaced and show compliance with requirements for substitutions. Include a detailed comparison of significant qualities of proposed
substitution with those of the Work specified, a list of changes needed to other parts of the Work required to accommodate proposed substitution, and
any proposed changes in the Contract Sum or the Contract Time should the substitution be accepted.

5. Architect will review the proposed substitution and notify Contractor of its acceptance or rejection by Change Order.

E. Deliver, store, and handle products using means and methods that will prevent damage, deterioration, and loss, including theft. Comply with manufacturer's
written instructions.

1. Schedule delivery to minimize long-term storage at Project site and to prevent overcrowding of construction spaces.

2. Deliver products to Project site in manufacturer's original sealed container or packaging, complete with labels and instructions for handling, storing,
unpacking, protecting, and installing.

3. Inspect products on delivery to ensure compliance with the Contract Documents and to ensure that products are undamaged and properly protected.

4. Store materials in a manner that will not endanger Project structure.

5. Store products that are subject to damage by the elements, under cover in a weathertight enclosure above ground, with ventilation adequate to prevent
condensation.

F. Warranties specified in other Sections shall be in addition to, and run concurrent with, other warranties required by the Contract Documents.
Manufacturer's disclaimers and limitations on product warranties do not relieve Contractor of obligations under requirements of the Contract Documents.
PART 2 - PRODUCTS

2.1 PRODUCT OPTIONS

A. Product Selection Procedures:

1. Where Specifications name a single product or manufacturer, provide the item indicated that complies with requirements.

2. Where Specifications include a list of names of products or manufacturers, provide one of the items indicated that complies with requirements.

B. Unless otherwise indicated, Architect will select color, pattern, and texture of each product from manufacturer's full range of options that includes both
standard and premium items.

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 01 60 00
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SECTION 01 70 00 - EXECUTION AND CLOSEOUT REQUIREMENTS

PART 1 - GENERAL

1.1 CLOSEOUT SUBMITTALS

A. Record Drawings: Maintain a set of prints of the Contract Drawings as Record Drawings. Mark to show actual installation where installation varies from
that shown originally.

1. Identify and date each Record Drawing; include the designation "PROJECT RECORD DRAWING" in a prominent location.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1 EXAMINATION AND PREPARATION

A. Examine substrates and conditions for compliance with manufacturer's written requirements including, but not limited to, surfaces that are sound, level,
plumb, smooth, clean, and free of deleterious substances; substrates within installation tolerances; and application conditions within environmental limits.
Proceed with installation only after unsatisfactory conditions have been corrected.

B. Before proceeding to lay out the Work, verify layout information shown on Drawings, in relation to property survey and existing benchmarks.

C. Take field measurements as required to fit the Work properly. Where fabricated products are to be fitted to other construction, verify dimensions by field
measurement before fabrication and, when possible, allow for fitting and trimming during installation.

3.2 CUTTING AND PATCHING

A. Do not cut structural members or operational elements without prior written approval of Architect.

B. Where existing services/systems are required to be removed, relocated, or abandoned, bypass such services/systems before cutting to prevent interruption
to occupied areas.

C. Patch with durable seams that are as invisible as possible. Provide materials and comply with installation requirements specified in other Sections.

3.3 INSTALLATION

A. Comply with manufacturer's written instructions for installation. Anchor each product securely in place, accurately located and aligned with other portions
of the Work. Clean exposed surfaces and protect from damage.

B. Clean Project site and work areas daily, including common areas.

3.4 FINAL CLEANING

A. Complete the following cleaning operations before requesting inspection for certification of Substantial Completion:

1. Remove labels that are not permanent.

2. Clean transparent materials, including mirrors. Remove excess glazing compounds. Replace chipped or broken glass.

3. Clean exposed finishes to a dust-free condition, free of stains, films, and foreign substances. Sweep concrete floors broom clean.

4. Vacuum carpeted surfaces and wax resilient flooring.

5. Wipe surfaces of mechanical and electrical equipment. Remove excess lubrication. Clean plumbing fixtures. Clean light fixtures, lamps, globes,

and reflectors.

6. Clean windows and window treatments.

7. Clean Project site, yard, and grounds, in areas disturbed by construction activities.

3.5 CLOSEOUT PROCEDURES

A. Substantial Completion: Before requesting Substantial Completion inspection, complete the following:

1. Prepare a list of items to be completed and corrected (punch list), the value of items on the list, and reasons why the Work is not complete.

2. Advise Owner of pending insurance changeover requirements.

3. Submit specific warranties, maintenance service agreements, and similar documents.

4. Obtain and submit releases permitting Owner unrestricted use of the Work and access to services and utilities. Include occupancy permits, operating
certificates, and similar releases.

5. Submit Record Drawings, operation and maintenance manuals, and similar final record information.

6. Deliver tools, spare parts, extra materials, and similar items.

7. Make final changeover of permanent locks and deliver keys to Owner.

8. Complete startup testing of systems.

9. Remove temporary facilities and controls.

10. Submit changeover information related to Owner's occupancy, use, operation, and maintenance.

11. Complete final cleaning requirements, including touchup painting.

12. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects.

B. Submit a written request for inspection for Substantial Completion. On receipt of request, Architect will proceed with inspection or advise Contractor of
unfulfilled requirements. Architect will prepare the Certificate of Substantial Completion after inspection or will advise Contractor of items that must be
completed or corrected before certificate will be issued.

C. Request inspection for Final Completion, once the following are complete:

1. Submit a copy of Substantial Completion inspection list stating that each item has been completed or otherwise resolved for acceptance.

2. Instruct Owner's personnel in operation, adjustment, and maintenance of products, equipment, and systems.

D. Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.

E. Submit a written request for final inspection for acceptance. On receipt of request, Architect will proceed with inspection or advise Contractor of unfulfilled
requirements. Architect will prepare final Certificate for Payment after inspection or will advise Contractor of items that must be completed or corrected before
certificate will be issued.

3.6 DEMONSTRATION AND TRAINING

A. Engage qualified instructors to instruct Owner's personnel to adjust, operate, and maintain systems, subsystems, and equipment not part of a system.
Include a detailed review of the following:

1. Include instruction for basis of system design and operational requirements, review of documentation, emergency procedures, operations, adjustments,
troubleshooting, maintenance, and repairs.

END OF SECTION 01 70 00
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